

Nov 02, 2022

No 1 – Extension of Bid- RFP (Request for Proposals dated Oct 12, 2022)

**SALE OF PLANT, MACHINERY AND EQUIPEMENT MATERIAL AND VEHICLES SCRAP ASSETS LYING AT THE DIFFERENT SITES AT CHENNAI, MUMBAI, AHMEDABAD, AND MANDVI IN GUJARAT OF IL&FS MARITIME INFRASTRUCTURE COMPANY LIMITED (“IMICL”), SEALAND PORTS PVT LIMITED (“SPPL”) AND GUJARAT INTEGRATED MARITIME COMPLEX PRIVATE LIMITED (“GIMCO”)**

Notice is hereby given to all interested parties that the following clauses of above RFP stands revised and shall be read as follows

Clause 1 (e) Inspection date – till 23<sup>rd</sup> Nov 2022 (earlier 08<sup>th</sup> Nov 2022)

Clause 1 (k) Last date of EMD submission- till 26<sup>th</sup> Nov 2022 ((earlier 11<sup>th</sup> Nov 2022)

Clause 1 (l) Bid Due Date (Last date of Bid Submission) – 30<sup>th</sup> Nov 2022 (earlier 14<sup>th</sup> Nov 2022)

*The above revised clause shall form integral part of the RFP. All other terms and conditions of the RFP dated 12<sup>th</sup> Oct 2022.shall remain unchanged.*